
0 Option Selected 2 Signature June Getzinger 7/10/2020 2:00:59 PM Sold

system@imobilesupport.com <system@imobilesupport.com>

Fri, Jul 10, 2020 at 2:01 PM

To: "june@imobilesupport.com" <june@imobilesupport.com>, June Getzinger <juneahr@imobilesupport.com>

Proposal for Option Selected 2 Signature created by June Getzinger on 7/10/2020 2:00:59 PM

Display Name: Option Selected 2 Signature**Phone:** 888-980-9119**Mobile:****Email:** june@imobilesupport.com**Billing Address**[31320 Solon Road](#)[Solon, Ohio 44139](#)**Job Address**[31320 Solon Road](#)[Solon, Ohio 44139](#)**Notes**

Install Date: 7/13/2020

Sales notes (next steps if order not won): Back Office Note

Option 1 Pricing Adjustment +500 for labor. Back Office Note

Option 2 Selections**----- Labor -----**

2 Days (11 hrs 15 min), < 1% Risk of an Extra Day

----- Cooling Equipment -----

Deluxe Platinum DA2036 - Air Conditioner

Deluxe DCF3617S - Coil (Indoor Unit)

----- Heating Equipment -----

Deluxe Platinum D802VA075317Z - Gas Furnace

----- Accessories -----

1 each Nexia Example - Thermostat

Sensor Added By Sales Person - Miscellaneous

----- Add-Ons -----

HVAC Comfort Plus - Service Agreement

Add-On Added By Sales Person - Miscellaneous

----- Install Materials -----

1 each Company Condenser Disconnect - Disconnect Box

1 each Company Flex Chimney Liner 6 in x 35 ft - Chimney Liner

1 each Company Lineset (Pre-Cut 100 ft.) - Lineset (Pre-Cut)

1 each Company Outdoor Pad 36 x 36 x 3 - Outdoor Pad

1 each Standard Install Kit for Platinum DA2036

1 each Standard Install Kit for Platinum D802VA075317Z

1 each County HVAC Permit - Permit

Return air filter box

1 inch filter rack

Low voltage wiring

Material Added By Sales Person On Material Tab

----- Payment -----

Total: \$15,949.00

Down Payment: \$1,000.00

Remaining Balance: \$14,949.00
Payment: Cash

Price Analysis - Equipment Only

Option 2

Price (Adjusted, Cash or Finance) \$14,154

Adjustments

Total Investment \$14,154

Summary

Net Changes \$0

Net Changes (%) 0.0

Price Realization (%) 100.0

Price Analysis - Job

Option 2

Price (Adjusted, Cash or Finance) \$15,949

Adjustments

Total Investment \$15,949

Summary

Net Changes \$0

Net Changes (%) 0.0

Price Realization (%) 100.0

Install Analysis - Option 2

Overall Job

| Category | Item | Qty | Unit(s) | Labor Hrs | Notes |
|----------|--------------------|-----|---------|-----------|-------|
| Permit | County HVAC Permit | 1 | each | | |

Deluxe Platinum DA2036 - Air Conditioner

| Category | Item | Qty | Unit(s) | Labor Hrs | Notes |
|-------------------|---------------------------|-----|---------|-----------|-------|
| Labor | Standard Labor | 3 | hours | 3 | |
| Install Kit | Standard Install Kit | 1 | each | | |
| Disconnect Box | Condenser Disconnect | 1 | each | 0.25 | |
| Lineset (Pre-Cut) | Lineset (Pre-Cut 100 ft.) | 1 | each | 1.67 | |
| Outdoor Pad | Outdoor Pad 36 x 36 x 3 | 1 | each | 0.25 | |

Deluxe DCF3617S - Coil (Indoor Unit)

| Category | Item | Qty | Unit(s) | Labor Hrs | Notes |
|----------|----------------|-----|---------|-----------|-------|
| Labor | Standard Labor | 1 | hours | 1 | |

Deluxe Platinum D802VA075317Z - Gas Furnace

| Category | Item | Qty | Unit(s) | Labor Hrs | Notes |
|----------|------|-----|---------|-----------|-------|
|----------|------|-----|---------|-----------|-------|

| | | | | |
|---------------|---------------------------------|---|-------|---|
| Labor | Standard Labor | 4 | hours | 4 |
| Install Kit | Standard Install Kit | 1 | each | |
| Chimney Liner | Flex Chimney Liner 6 in x 35 ft | 1 | each | 1 |

1 each Nexia Example - Thermostat

Sensor Added By Sales Person - Miscellaneous

HVAC Comfort Plus - Service Agreement

Add-On Added By Sales Person - Miscellaneous

Materials

| Category | Item | Qty | Unit(s) | Labor Hrs | Notes |
|----------|--|-----|---------|-----------|-------|
| | Return air filter box | | | | |
| | 1 inch filter rack | | | | |
| | Low voltage wiring | | | | |
| | Material Added By Sales Person On Material Tab | | | | |

Total Job Labor (Known Hours Only)

2 Days (11 hrs 15 min)

Risk of an Extra Day

< 1% Risk of an Extra Day

 **Proposal for Option Selected 2 Signature.pdf**
150K